
Work Order (Bid Form)

Richard Goddard 615-812-8955

WO/90009MD2624/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Audit Performed 21 March 12, Site built 1928, 1787 SQFT
Blower door reading = 6502@50PA - Target will be difficult to reach due to age and construction techniques of 

home. Kitchen and bath vents not installed due to low sloping roof over these rooms. Owner is aware that 
exterior walls will be drilled to install insulation and the it will be difficult to patch perfectly but is OK with that. She 

definitely wants the walls insulated.

COMMENT

Company Name & License Number:

Contractor's Signature:

90009MD2624Audit Name:

CLIENT INFORMATION

Davidson

90009MD2624

Alt. Client ID:

Client Name: Address:

Client ID: ,    

AGENCY INFORMATION

Metropolitan Development and Housing Agency (615) 252-8500

(615) 252-8533701 South Sixth Street

Agency Phone:Agency:

Email Address:

Fax:Address:

Nashville, TN   37206
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Client Name:

Client ID: 90009MD2624

Alt. Client ID: Davidson

Work Order Name: WO/90009MD2624/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 3/21/2012



Measures

Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Duct Work- Mastic seal 9 boots at registers(all first floor boots), mastic seal all 
joints and connectors in ductwork in crawlspace (app 200 ft of duct work)

Components Inspected

#

1

Duct Sealing10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Infiltration Reduction Measures:

1. Caulk plumbing penetrations at kit sink
2. Attic Access - Provide new panel (app 24x42") old is out of square , WS, 

Insulate
3. Attic Access - WS 2nd access, insulate panel (4" foam)
4. Seal around chimney thru ceiling in finished attic

5. Caulk interior windows in finished attic between vinyl window and wood 
trim(6 windows)

Components Inspected

#

2

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment DWH – Tank insulation 40 gal, tall, electric

Components Inspected

#

3

DHW Tank Insulation1 1EachHot Water Equip

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment DWH - Wrap first 5 ft at hot & cold lines

Components Inspected

#

4

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation WL1,WL10,WL2,WL
3,WL4,WL5,WL6,W
L7,WL8,WL9

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Exterior Walls =masonite siding exterior, sheetrock interior. Owner is OK with 
drilling holes in exterior, patch as close as possible to existing and paint.

Components Inspected

#

5

Wall Insulation  - 
Cellulose, Blown - 2x4 

Filled

1 1061SqFtInsulation

Wall Insulation  - 
Cellulose, Blown - 2x4 

Filled

2 1061SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Storm Windows WD7

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Win7 = App 48x26

Components Inspected

#

6

Storm Window1 8.667SqFtWindows

Storm Window2 8.667SqFtLabor

Storm Window3 1Each 

Window
Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

CO monitor1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Provide 6 HVAC filters (24x30)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Provide junction box at HVAC in CS

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

Junction box 1EachHealth and Safety

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Smoke detector1 2EachHealth and Safety

Labor2 2EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install vapor barrier on ground and 12" up foundation wall & secure, (overlap 
seams 12" and seal)

Components Inspected

#

11

Remove and replace 
owners contents

3HourLabor

Vapor Barrier Needed 6 
Mil

1 1387SqFtHealth and Safety

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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LIVING AREA
1387 sq ft

First Level

MD2624

Win9 28x78

Win6 24x38

Win8 28x78

Win7 48x26

Win6 24x38

Win5 28x40

Win4 28x64

Win3
30x38

Win2 28x64

Win2 28x64

Win1
28x64

Win1
28x64

Win1
28x64

Win1
28x64

Win1
28x64

Win1
28x64

Door3 32x80 Door2 32x80

Door1
36x80

Wall 9

Wall 8

Wall 7

Wall 6

Wall 5

Wall 4

Wall 3

Wall 2

Wall 1

East

West

North

SOUTH



UP

North

Win12 26x40

Win11 26x40

Win10 30x44Win10 30x44

Unfinished Attic

Finished Attic

Wall 13

Wall 12

Wall 11Wall 11

Access2

Access 1

Knee Wall

Knee Wall

Low sloped roof


